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22 August 1967
Dear Ray:
STAT Subject: Contracts | } Cost Estimates for BPE Spare
Parts and High Magnification Lenses
As requested, we are submitting herewith the subject cost estimates STAT
with cost breakdowns attached.
. Ttem 1: One (1) kit of BPE Base Spare Parts, Drawing No.
1-023-A-5Ll, to support two (2) machines. The total
estimated cost is| fixed STAT
fee., It is proposed that this item be established as
PAR 247 in Contract:' STAT
Item 2: Seven (7) kits of BPE Base Spare Parts, Drawing No.
1-023-A=5L1L, to support one (1) machine each. The
total estimated cost is] | STAT
fixed fee, It is proposed that this item be added as
increased scope to Task Order No. 4 of Contract |:| STAT
ITtem 3: One (1) set of BP% High Magnification Lenses consisting
of one (1) 60 to 90X Lens and Condenser and one (1) 95
to 153X Lens and Condenser with storage cabinet, The
total estimated cost is| STAT
fixed fee, It is proposed that thls item be establlished
. as PAR 248 in Contract :l STAT
Item 4: One (1) set of BPE High Magnification Lenses consisting
of one (1) 60 to 90X Lens and Condenser and one (1) 95
to 153X Lens and Condenser with storage cabinet. The
total estimated cost is| | STAT
fixed fee., It is proposed that this ltem be added, as
increased scope, to Task Order No. 4 of Contract|:| STAT
The foregoing estimated costs are based on combining the like items
as a production quantity. Costs for packaging and crating have been included
with shipment to be F.0.B.,| | In addition to the prorated STAT
STAT costs for Contract | [items, an amount has been included to cover monthly

PAR reports as required by the contract.
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Delivery: Items 1 and 2, with interim shipments, will be complete nine (9)
months after approval to proceed.

Ttems 3 and 4 will be complete eight (8) and nine (9) months
respectively after approval to proceed.

With the completion of PAR 243A there no longer is any provision in
STAT the |_f__|contract for administration costs (this was funded in PAR 243A).
A Therefore, in order to fund future administration costs on this contract it is
necessary to make some provision in the contract for these required expenditures
STAT which amount to approximately |per month (CPFF Price). At this rate over
the life of the above proposed S an amount ofl will be required. It STAT
is proposed that funding be accomplished by one of the following:

. 1. A new PAR to cover this effort.

2. Increase of one of the above proposed PARs to cover
this effort.

3. Approval to charge administration costs from this
on to PAR 201 -~ Travel & Liaison. This PAR has a STAT
unexpended balance as of the present time, There have been
no expenditures against this PAR since April 1966,

yo——_—eY

HRW:eb R. R. W.

STAT Copy #l: RS w/encs.
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